STATE OF MAINE
DEPARTMENT OFTRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI DAVID A. COLE
GOVERNOR COMM ISSIONER

September 9, 2003

Subject: Augusta

Project No. STP-95-0556(25)E
Pin No. 556.25

Bid Amendment No. 2

Dear Sir/Ms.:
Please make the following changes to your bid package.

1) Please add the attached one page entitled “ Specia Provision, Section 105,
General Scope of Work (Environmental Requirements)” dated 6/10/02.

2) Please add the attached four pages entitled “ Department of the Army Permit”.

3) Please add the attached eight pages entitled “ State of Maine, Department of
Environmental Protection” numbered 1 of 8 to page 8 of 8.

4) Please add the attached plan sheets, two pages, entitled “ Route 104
Improvements, Augusta, Stream Relocation” dated July 30, 2003.

5) Please add the attached plan sheet, one page, entitled Maine Dept. of
Transportation Augusta Third Bridge Project, sheet 6 of 12.

The Department has received the following questions...
Q) Are 5 sets of replacement parts required for the ET2000, as noted in the 527.303 spec?

A) No, only 1 set of replacement parts are required for this project.

Q) Can the SKT350 be used instead of the ET2000 item?

A) Yes, the SKT350 item is considered an equal product to the ET2000 and thus is
considered acceptable for use instead of the ET2000.
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Q) Should a cofferdam pay item be added for the culvert work?

A) No. Any cofferdam work necessary to complete the culvert extension and grouting shall
be considered incidental to the culvert pay items.

Consider these changes before submitting your bid on September10, 2003,

Sincerely,

B & ot

Bruce R. Carter
Contracts Engineer



Town:Augusta
PIN #:556.25
Date:6/10/02

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

Instream Work shall not be allowed between the dates of 9/16 and 6/30.
(Instream work is allowed from 7/1 to (9/30.)

Stream Stations: 10+ 226
Special Conditions: Efted on pages 7 & 8 of DEP permit

Instream work consists of activities conducted in the water, which result in unacceptable
levels of sedimentation, vibration, pollution.

Activities prohibited below high water mark during the instream work window restriction are as
follows:

* Excavating or dredging, either in waterbody or within a cofferdam which is still under
construction if sedimentation will occur,

* Driving piles, either sheet piles or H-piles (unless within a cofferdam).

* Pulling or removing piles if sedimentation will occur.

* Placing riprap, fill, concrete or other materials, (unless within a cofferdam).

* Blasting unless measures can be taken to avoid interfering with fish passage or spawning.
* Dirilling unless measures can be taken to avoid interfering with fish passage or spawning.

No construction activity, whether temporary or permanent, is allowed that completely
blocks a river, stream, or brook without providing downstream flow.



DEPARTMENT OF THE ARMY PERMIT

Permittee_i@ine Dept. of Transporation, 16 State House Station, Augusta, Maine 04333

200001630

Permit No.

Issuing Office New England District

NOTE: The term ‘“‘you” and its derivatives, as used in this permit, means the permittee or any future transferee. The term
*““this office” refers to the appropriate district or division office of the Corps of Engineers having jurisdiction over the permitted
activity or the appropriate official of that office acting under the authority of the commanding officer.

You are authorized to perform work in accordance with the terms and conditions specified below,

Proj Descripfion: . . . )
Blace Hit’n conjunction with the construction of a new connector road from I-

95 to Route 3. The work includes new right-of-way clearing, culverted or
bridge crossings of Fisher and Riggs Brooks, numerous crossings of wetlands
and intermittent and perennial streams, a new interchange at 1-95, and a pier
supported bridge crossing of the Kennebec River. Wetland and waterway
impacts on the approaches to the Kennebec River crossing total approximately
7.2 acres and the three piers supporting the bridge will impact approximately
0.075 acres of river bottom.

In accordance with the attached plans “MAINE DEPT. OF TRANSPORTATION,
AUGUSTA THIRD BRIDGE PROJECT, AUGUSTA, MAINE, DOT PIN 556.11" in

Projdt ISRGEES undated

In numerous waterways and wetlands between 1-95 and Route 3 at Augusta,
Maine.

Permit Conditions:

General Conditions:
o
1. The time limit for completing the work authorized ends on JUN 03 < 2007 . If you find that you need

more time to complete the authorized activity, submit your request for a time extension to this office for consideration at least
one month before the above date is reached.

2. You must maintain the activity authorized by this permit in good condition and in conformance with the terms and condi-
tions of this permit. You are not relieved of this requirement if you abandon the permitted activity, although you may make
a good faith transfer to a third party in compliance with General Condition 4 below. Should you wish to cease to maintain
the authorized activity or should you desire to abandon it without a good faith transfer, you must obtain a modification of
this permit from this office, which may require restoration of the area.

3. If you discover any previously unknown historic or archeological remains while accomplishing the activity authorized by
this permit, you must immediately notify this office of what you have found. We will initiate the Federal and state coordina-

tion required to determine if the remains warrant a recovery effort or if the site is eligible for listing in the National Register
of Historic Places.

ENG FORM 1721, Nov 86 EDITION OF SEP 82 IS OBSOLETE. (33 CFR 325 (Appendix A))



4. If you sell the property associated with this permit, you must obtain the signature of the new owner in the space provided
and forward a copy of the permit to this office to validate the transfer of this authorization,

5. If a conditioned water quality certification has been issued for your project, you must comply with the conditions specified
in the certification as special conditions to this permit. For your convenience, a copy of the certification is attached if it con-

tains such conditions,

6. You must allow representatives from this office to inspect the authorized activity at any time deemed necessary to ensure
that it is being or has been accomplished in accordance with the terms and conditions of your permit.

Special Conditions:

1. The permittee shall ensure that a copy of this permit is at the work site
whenever work is being performed and that all personnel performing work at
the site of the work authorized by this permit are fully aware of the terms and
conditions of the permit. This permit, including its drawings and any
appendices and other attachments, shall be made a part of any and all

Special Conditions Continued on Page 4

Further Information:
1. Congressional Authorities: You have been authorized to undertake the activity described above pursuant to:
(X) Section 10 of the Rivers and Harbors Act of 1899 (33 U.S.C. 403).
(X) Section 404 of the Clean Water Act (33 U.S.C. 1344),
( ) Section 103 of the Marine Protection, Research and Sanctuaries Act of 1972 (33 U.S.C. 1413).
2. Limits of this authorization.
a. This permit does not obviate the need to obtain other Federal, state, or local authorizations required by law.
b. This permit does not grant any property rights or exclusive privileges.
c. This permit does not authorize any injury to the property or rights of others.
d. This permit does not authorize interference with any existing or proposed Federal project.
3. Limits of Federal Liability. In issuing this permit, the Federal Government does not assume any liability for the following:

a. Damages to the permitted project or uses thereof as a result of other permitted or unpermitted activities or from natural
causes.

b. Damages to the permitted project or uses thereof as a result of current or future activities undertaken by or on behalf
of the United States in the public interest.

c. Damages to persons, property, or to other permitted or unpermitted activities or structures caused by the activity
authorized by this permit.

d. Design or construction deficiencies associated with the permitted work.



e. Damage claims associated with any future modification, suspension, or revocation of this permit,

4. Reliance on Applicant's Data: The determination of this office that issuance of this permit is not contrary to the public
interest was made in reliance on the information you provided.

5. Reevaluation of Permit Decision. This office may reevaluate its decision on this permit at any time the circumstances
warrant, Circumstances that could require a reevaluation include, but are not limited to, the following:

a, You fail to comply with the terms and conditions of this permit.

b. The information provided by you in support of your permit application proves to have been false, incomplete, or
inaccurate (See 4 above),

c. Significant new information surfaces which this office did not consider in reaching the original public interest decision,

Such a reevaluation may result in a determination that it is appropriate to use the suspension, modification, and revocation
procedures contained in 33 CFR 325.7 or enforcement procedures such as those contained in 33 CFR 326.4 and 326.5. The
referenced enforcement procedures provide for the issuance of an administrative order requiring you to comply with the terms
and conditions of your permit and for the initiation of legal action where appropriate. You will be required to pay for any
corrective measures ordered by this office, and if you fail to comply with such directive, this office may in certain situations
(such as those specified in 33 CFR 209.170) accomplish the corrective measures by contract or otherwise and bill you for the
cost,

6. Extensions. General condition 1 establishes a time limit for the completion of the activity authorized by this permit. Unless
there are circumstances requiring either a prompt completion of the authorized activity or a reevaluation of the public interest
decision, the Corps will normally give favorable consideration to a request for an extension of this time limit,.

Your signa below, , indicates that you accept and agree to comply with the terms and conditions of this permit,

C‘QM/{{: ]M/\-Q_, 22002-
o o

(PERMITTEE) (DATE)

This permit becomes effective when the Federal official, designated to act for the Secretary of the Army, has signed below,

l?[/w&%;u %Jﬂbu/g/ 0[5 /o

(DISTRICT ENGINEER)
BRIAN E. OSTERNDORF
COLONEL, CORPS OF ENGINEERS

(DATE)

When the structures or work authorized by this permit are still in existence at the time the property is transferred, the terms and
conditions of this permit will continue to be binding on the new owner(s) of the property. To validate the transfer of this permit
and the associated liabilities associated with compliance with its terms and conditions, have the transferee sign and date below.

(TRANSFEREE) (DATE)

#U.S. GOVERNMENT PRINTING OFFICE: 1986 — 717-425



Special Conditions Continued from Page 2

contracts and sub-contracts for work which affects areas of Corps of Engineers'
jurisdiction at the site of the work authorized by this permit. This shall be

- done by including the entire permit in the specifications for the work. If the
permit is issued after construction specifications but before receipt of bids or
quotes, the entire permit shall be included as an addendum to the
specifications. The term "entire permit" includes permit amendments.
Although the permittee may assign various aspects of the work to different
unauthorized work in areas of Corps of Engineers jurisdiction. contractors or
sub-contractors, all contractors and sub—contractors shall be obligated by
contract to comply with all environmental protection provisions of the entire
permit, and no contract or sub—contract shall require or allow unauthorized
work in areas of Corps of Engineers jurisdiction.

2. Adequate sedimentation and erosion control devices, such as geotextile silt
fences or other devices capable of filtering the fines involved, shall be installed
and properly maintained to minimize impacts during construction. These
devices must be removed upon completion of work and stabilization of
disturbed areas. The sediment collected by these devices must also be
removed and placed upland, in a manner that will prevent its later erosion and
transport to a waterway or wetland.

3. The permittee and his contractors shall conduct a pre-construction meeting
with Corps, Maine Dept. of Environmental Protection and other appropriate
resource agency staff prior to construction at the project site.

4. This permit authorizes impacts to only those areas of wetlands shown on

the attached plans. No other filling, clearing or other disturbance in wetlands
shall occur.

5. There shall be no in-stream work in the Kennebec River from April 1 to
June 30 to minimize impacts to essential fish habitat, anadromous fish, and
endangered shortnose sturgeon.

6. Mitigation shall be performed in accordance with the attached mitigation
plan entitled, "AUGUSTA THRID RIVER CROSSING PROJECT, PIN 556.XX,
PRELIMINARY WETLAND COMPENSATION PLAN, PIN 556.44" and dated

"DECEMBER 2001" and revised by the attached memo dated “February 26,
2002".




SEAATHE,

DEPARTMENT OF TRANSPORTATION

/ % 1%
STATE OF MAINE
DEPARTMENT OF ENVIRONMENTAL PROTECTION
STATE HOUSE STATION 17 AUGUSTA, MAINE 04333
DEPARTMENT ORDER

IN THE MATTER OF

)} NATURAL RESOURCES PROTECTION ACT

Augusta, Kennebec County ) WETLAND ALTERATION AND
AUGUSTA THIRD BRIDGE ' ) WATER QUALITY CERTIFICATION
L-20756-4E-A-N } FINDINGS OF FACT AND ORDER
{APPROVAL)

Pursuant to the provisions of 38 M.R.S.A. Sections 480-A ef seg. and Section
401 of the Federal Water Pollution Control Act, the Department of
Environmental Protection has considered the application of DEPARTMENT OF
TRANSPORTATION with the supportive data, agency review comments, and other
related materials on file and FINDS THE FOLLOWING FACTS:

1. PROJECT DESCRIPTION:

A.

Applicaticn: The applicant proposes to construct a new highway and
bridge connecting I-95 to Route 3 in Augusta. The project includes
the construction of a new I-55 interchange, a new highway on new
alignment, and a new bridge crossing over the Kennebec River.

Summary of Proposal: The applicant is proposing to construct a third
bridge in Augusta with an associated new, limited access highway
approximately three miles long connecting Interstate 95 to Routes 3,
2, and U.5. 202, including a new Interstate 95 Interchange. The new
bridge will cross the Kennebec River approximately one-half mile
above the site of the former Edwards Dam. The bridge proposal
includes two piers that will be located in the flood zone and two
piers that will be located in the river channel. The proposed
project will be phased as described below:

1. Phase I consists of earthwork and drainage from the Interstate to
the Kennebec River:

2. Phase II consists of the construction of the Kennebec River
bridge and all earthwork and drainage from the Kennebec River,
east;

3. Phase III consists of the construction of the Interstate 95
overpass and the Eight Rod Road construction;

4. Phase IV congists of final paving, curb and guardrail alignment,
signals at intersections, and landscaping; and

5. Phase V consists of final construction and monitoring of the
compensation area.

Site Description: The applicant has obtained all necessary property
rights as authorized under 23 M.R.S5.A § 153.

2. WATER QUALITY CONSIDERATIONS:

MDOT requires that its contractors adhere to temporary erosion control
measures specified in “Special Provision Section 107: Soil Erosion and
Water Pollution Control.” Special Provision Section 107 mandates that
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the selected contractor develop a specific erosion and sedimentation
control plan and submit it to MDOT’'s Office of Environmental Services
(OES) for review, comment, and approval. The plan must meet the
standards and commitments described in Section II of the manual “MDOT
Best Management Practices for Erosion and Sediment Control (BMP),”
dated September 1997 or latest revision.

Based on past experience, the Department’s Division of Watershed
Management (DMW) finds that the OES'’'s Water Resource Unit is capable of
obtaining an erosion control plan from contractors that meets
Department standards for the resource protection. DMW requires no
further review and approval of the temporary erosion control plan
provided that, prior to construction, the applicant and/or its
contractor submits a final plan to the Deportment for inclusion in the
project file and that the Department receives written approval of the
plan from MDOT prior to the start of construction.

The Department finds that an employee of the Maine Department of
Transportation qualified to assess erosion and sedimentation control
measures, must submit a report summary of all work completed, erosion
control compliance, and general progress of the project on a monthly
basis by the 15% of each month during construction, for inspections
completed during the previous month, and must notify the Department
within 24 hours upon the discovery of erosional concerns or otherwise,
resulting in a discharge of soil into a protected natural resource.

3. WILDLIFE HABITAT CONSTIDERATTIONS:

The Maine Department of Inland Fisheries & Wildlife (MDIFW) has reviewed
the proposed project and finds that the portion of the project that
requires work in the Kennebec river is considered work within a
Significant Wildlife Habitat because this portion of the river contains
two species of freshwater mussels (Yellow Lampmussel and Tidewater
Mucket) that are currently listed as endangered species in the State of
Maine. The Maine Endangered Species Act provides for the inadvertent
incidental take of these species associated with project construction
and development provided that an Incidental Take Plan (ITP) is developed
and implemented. The applicant and MDIFW have met to discuss and
develop an ITP that is reasonable and minimizes the incidental take of
these listed species.

The Department of Marine Resources (DMR) has reviewed the project as
proposed and finds that the river at the proposed bridge crossing should
be considered as a migratory pathway for all anadromous fish species
native the State of Maine that now have access to the 17 miles of
riverine habitat above the former Edwards Dam. The majority of the
anadromous fish species migrate upstream from April 1 through June 30
except Atlantic sturgeon, which would be likely to migrate upstream from
mid June through July. To avoid interference with the upstream
migration for the majority of the anadromous fish species in the
Kennebec River, the Department of Marine Resources recommends that a
timing window be established from April 1 through June 30 during which
no instream work will be permitted. DMR also recommends that instream
work in July be limited to the pier most distant from the main channel
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to facilitate the upstream migration of Atlantic strugeon and late
migrating species.

The Atlantic Salmon Commission (ASC) has commented on the proposed
project and finds that the river at the proposed bridge crossing is not
rearing or spawning habitat for Atlantic salmon, but is used as a
migratory corridor. ASC finds that the major concern would be to
prevent extensive sedimentation downstream toward Bond Brook which
contains a documented sensitive salmon population. To minimize
interference with migration and to limit sedimentation downstream for
Bond Brook, ASC recommends that an instream work window of Julyl through
September 15 should be established.

The Department finds that the project as proposed will not cause any
significant adverse impact to habitats provided that the applicant
submits an ITP to the Department and Maine Department of Inland Fish &
Wildlife (MDIFW), for review and approval, prior to beginning
construction of Phase II of the proposed project. The Department also
finds that an instream work window of July 1 through September 15 be
established, and that work during July be limited to the pier most
distant from the main channel.

4. WETLAND CONSIDERATIONS :

A. SUMMARY OF IMPACTS: The proposed project will result in
approximately 476,911 square feet (10.95-acres) of wetland impact
due to fill placement for construction of the new interchange,
connector roads, and bridge. At least six wetland complexes have
been identified and are described in detail in Exhibit 11 of the
application and shown on Table 1 below. The proposed connector
road will cross 14 small streams that will require culverting,
impacting approximately 20,202 square feet of stream area.

Wetland ID |PFO* [PSS* |PEM* |Stream* |River* |Pond* |Shoreline** |W.S.S." [Type Total Impacts |Primary Functions
95-1 14,726 14,726 ST
95-2 22,974 148,079 | 58,495 | 7,192 595 1,356 10,323 PEM 165,311 ST/MWL
16,297 PSS
A 4,345 | 74,764 79,091 ST
B 22,863 (10,882 3617 | 4,275 1,060 11,755 PSS 62,504 WL/GW/FF/SS
B,052 PFOC
E 2,570 2,322 3,145 1,352 16,769 PFO 24,806 WL/GW/SS
G 15,365 | 9,626 | 80,555 | 6,413 1,595 7,966 PSS 130,484 WLU/FF/SSIGW/ST
8,964 PEM
TOTALS (63,772 (72,932 232,139 20,202 | 3,145 | 595 5,363 80,126 476,922
* Measurements in square |feet
**  Measurement in linear |feet
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The Department of Transportation conducted a delineation and a
function and value assessment. Wetlands were field surveyed and
delineated from May through October 1998. Delineations were done
using the U.S. Army Corps of Engineers’ 1987 3-parameter routine
determination approach and the 1995 and 1998 Field Indicators for
Identifying Hydric Soils in New England. Wetland functions and
values were identified using the U.S. Army Corps of Engineers’
Highway Methodology. This assessment indicated that there are six
major wetland complexes identified on the project site. One complex
(E) includes direct impacts to the Kennebec River and four others
(95-2, B, E, & G) that impact tributary streams to the Kennebec.
Wetland complex 95-2 also includes impacts to a small pond.
Approximately 2,000 square feet of seasonally flooded depressions,
including some areas of possible vernal pool habitat area, and
approximately 80,126 square feet of freshwater wetlands of special
significance will also be filled. Primary functions identified are
described in Exhibit 11 of the NRPA permit application and shown on
Table 1 above. The applicant has proposed mitigation to replace the
functions & values of the wetlands impacted by the proposed project.

B. AVOIDANCE & MINIMIZATION: The applicant has submitted an
alternative analysis for the project as proposed that demonstrates
that the proposed project constitutes the least practicable
damaging alternative. The applicant has modified the design and -
construction methods for the proposed roads, bridge, and
interchange to minimize wetland impacts. The Department has
reviewed these materials and finds that wetland impacts have been
avoided and minimized as much as possible given the site and design
constraints through the design of the project, methods of
construction and stabilization, and proposed wetland compensation
plan.

C. WETLAND COMPENSATION: As compensation for wetland impacts
associated with the proposed project, the applicant proposes to
enhance wetland and upland pasture along Riggs Brook on the Gamage
Property in Augusta, Maine, and to preserve a parcel of land that
will join two distinct compartments of MDIFW's Garcelon Wildlife
Management Area (WMA). No opportunities exist for on-site
mitigation. Multiple off-site mitigation sites were evaluated, as
described in Section 2 of Exhibit 14 in the NRPA permit application.

The Riggs Brook enhancement site occupies approximately 24-acres of
riparian wetland and upland along Riggs Brook, in the middle of a
100 = acre cow pasture. The site includes approximately 2,500 feet
of Riggs Brook, with approximately l0-acres of adjacent wetland and
ld-acres of upland slopes extending 100 to 300 feet on either side
of the brook. The proposed wetland enhancement site will be
acquired by MDOT and protected from future development or
agricultural uses. 1In addition, enhancement measures will be
implemented to achieve the compensation objectiwves, including
fencing to exclude livestock, discontinuation of mowing, repair and
stabilization of eroded banks, and planting of trees and shrubs to
accelerate the establishment of woody cover in wetlands and upland
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buffers. Specific treatments are described in Section 3.1 of
Exhibit 14 in the application and shown on the first nine plans in
a set of ten, the first of which is entitled "Maine Department of
Transportation Augusta Third River Crossing Project Preliminary
Wetland Compensation - Project Location Map,” prepared by Duke
Engineering & Services, dated December, 2001.

The Spectacle Pond Preservation Site consists of nine contiguous
parcels totaling approximately l46-acres, straddling the municipal
boundary in northeastern Augusta and southwestern Vassalboro. The
northern and southern limits of the site abut properties owned by
MDIFW that have been managed as separate compartments of the
Garcelon WMA. The site is mostly hardwood forested upland with all
or parts of two forested/scrub shrub wetland complexes, several
intermittent streams and vernal pools, and approximately 2,250 feet
of frontage on Spectacle Pond. Acquisition and transfer of this
site to MDIFW will fulfill a long-term management objective to
connect these distinct compartments and will contribute to the
objective of securing a substantial portion of the Spectacle Pond
shoreline. Details of the preservation site are described in
Section 3.2 of Exhibit 14 in the application and shown as plan 10
entitled “Maine Department of Transportation Augusta Third River
Crossing Project Preliminary Wetland Compensation - Spectacle Pond
Preservation Site Plan,” prepared by Duke Engineering & Services,
dated December, 2001.

D. COMPENSATION MAINTENANCE: The applicant intends to maintain the
Riggs Brook mitigation area. The applicant will maintain the
livestock fencing during and after the completion of the proposed
five year post-construction monitoring period or until such time
that the applicant transfers the mitigation parcel to a qualified
third party for long-term stewardship. If such a time arises the
applicant must notify the Department of the transfer candidate.
Prior to the completion of 50% of the proposed project, the
applicant must initiate the compensation project and notify the
Department. The Department finds that the applicant must file a
finalized Declaration of Covenants and Restrictions for the
compensation area, referencing the final construction plans, with
the Kennebec County Registry of Deeds, within six months after the
initiation of the compensation project. Evidence of filing must be
submitted to the Bureau of Land and Water Quality, Division of Land
Resource Regulation, within 30 days of the filing date. Evidence
must consist of copies of the restrictions stamped with Book and
Page numbers or accompanied by a letter from the Registrar.

E. COMPENSATION MONITORING: A gualified wetland scientist will be on-
site to monitor construction of the wetland compensation area.
Monitoring during construction will verify that excavation,
grading, planting, and erosion control measures are implemented
according to plans and specifications. The applicant proposes to
monitor the compensation project annually over a 5-year period
starting the following spring from when planted. A qualified,
professional wetland scientist must conduct all field assessments.
Reports detailing the findings must be submitted to the Department
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BASED
below,

A.

prior to December 15 of each of the reporting years. The reports
must include labeled photographs representing current site
conditions, and a narrative detailing existing site conditions
during the monitoring event. The narrative must include, but not
be limited to, vegetative coverage and success rates, vegetative
community diversity, spatial extent, and wetland functions, and any
measure required to remediate adverse site conditions as described
in Section 14 of the NRPA application.

OTHER CONSIDERATTIONS:

The Department has not identified any other issues involving existing
scenic, aesthetic, or navigational uses, soil erosion, habitat or
fisheries, the natural transfer of soil, natural flow of water, water
quality, or flooding.

on the above findings of fact, and subject to the conditions listed
the Department makes the following conclusions:

The proposed activity will not unreasonably interfere with existing
scenic, aesthetic, recreational, or navigational uses.

The proposed activity will not cause unreasonable erosion of soil or
sediment provided that the project is completed as proposed and that the
applicant meets all of the requirements in Finding 2

The proposed activity will not unreasonably inhibit the natural transfer
of soil from the terrestrial to the marine or freshwater environment
provided that the project is completed as proposed and that the
applicant meets all of the requirements in Findings 2 & 3

The proposed activity will not unreasonably harm any significant
wildlife habitat, freshwater wetland plant habitat, threatened or
endangered plant habitat, aquatic habitat, travel corridor, freshwater,
estuarine, or marine fisheries or other aquatic life provided that the
project is completed as proposed and that the applicant meets all of the
requirements in Findings 3 & 4.

The proposed activity will not unreasonably interfere with the natural
flow of any surface or subsurface waters.

The proposed activity will not wviolate any state water quality law
including those governing the classifications of the State's waters
provided that the project is completed as proposed and that the
applicant meets all of the requirements in Findings 3 & 4.

The proposed activity will not unreasonably cause or increase the
flooding of the alteration area or adjacent properties.

The proposed activity is not on or adjacent to a sand dune.

The proposed activity is not on an outstanding river segment as noted in
Title 38 M.R.S.A. Section 480-P.
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THEREFORE, the Department APPROVES the above noted application of Department
of Transportation to construct a new highway with I-95 interchange and a new
bridge, SUBJECT TO THE ATTACHED CONDITIONS, and all applicable standards and
regulations:

%

Standard Conditions of Approval, a copy attached.

The applicant shall take all necessary measures to ensure that their
activities or those of their agents do not result in measurable erosion
of soil on the site during the construction of the project covered by
this approval.

The applicant and/or its contractor shall submit a final erosion and
sedimentation control plan to the Department for inclusion in the
project file and the applicant shall receive written approval of the
plan from the Department prior to the start of construction.

The applicant shall submit an ITP to the Department and Maine Department
of Inland Fish & Wildlife (MDIFW), for review and approval, prior to
beginning construction of Phase II of the proposed project.

All instream work shall occur between July 1 and September 15.

Instream work in July shall be liﬁited to the pier most distant from the
main channel to facilitate the upstream migration of Atlantic strugeon
and late migrating species.

The applicant shall submit a monthly summary report of all work
completed and erosion control compliance by the 15 of each month during
construction. This report shall include inspections completed during
the previous month and shall notify the Department within 24 hours of
discovery of any discharge of soil into a protected natural resource.
This report shall be completed by an employee of the Maine Department of
Transportation qualified to assess erosion and sedimentation control
measures.

The applicant shall maintain the livestock fencing on the mitigation
site during and after the completion of the proposed five year post-
construction monitoring period or until such time that the applicant
transfers the mitigation parcel to a qualified third party for long-term
stewardship. If such a time arises, the applicant shall notify the
Department of the transfer candidate.

Prior to the completion of 50% of the proposed project, the applicant
shall initiate the compensation project and notify the Department. The
applicant shall file a finalized Declaration of Covenants and
Restrictions for the compensation area, referencing the final
construction plans, with the Kennebec County Registry of Deeds, within
six months after the initiation of the compensation project. Evidence
of filing shall be submitted to the Bureau of Land and Water Quality,
Division of Land Resource Regulation, within 30 days of the filing date.
Evidence shall consist of copies of the restrictions stamped with Book
and Page numbers or accompanied by a letter from the Registrar.
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The applicant shall monitor the compensation project Ennunlly over & 5-
year period stavting ghe following sbring From when planted. A
qualified, professional wetland seientist shall conduot all fisld
asseszments.  Reports defailing the findings shall Pe submittsd ea the
Department prior to December 15 of each of thHa reporting yvears {vear 1,
2y and 3, with & final asséssment repdrt after the &9 yvear following
installation). The reports shall incliude labeled photogvaphs
representing current site conditions, and a narrabive detailing exisgting
gite conditions during the monitoring event. The narrative ghall
include; but not be limired to, vegeLative coverage-and sucoess rates,
vegetative community diversity, spatial extent, and wetland functions,
and any measure regquired to remediate adverse site conditions as
degeribed in Section 44 'of the NEbPA application.

THIS APPROVAL DUES NOT CONSTITUTE OR SUBSTITUTE FOR ANY OTHER REQUIRED BTATE,
FEDERAL OR LOCAL APPROVALS NOR DOES IT VERIFY COMPLIANGCE WITH ANY APPLICABLE
SHORELAND ZONING ORDINANCES.

Y,
RONE 2ND DATED AT AUGUSTA, MAINE, THIS {‘3 Dayop fig%zzﬁé < 002

ﬁEP&R’?}«EENT GF EM’IMZ}E‘@EE&{{E%& 3%15‘;??501\1

) T&@ COMMISSTONER

?E?&ﬁg NOTE JIHE-ATTACHED SHEET FOR CUIDANCE ON ADPRAL PROCEDURES.

Date of dmitial vecelipt of doplication 12/07/2001
Date of applicstion-acceptance Y2231872001

Date filed with Board of Envivenmental pratection n
LE/LZ20788AN G

v

e

s 3¢

- P
- i
(i)

BOARD OF ERVIRONMENTAL PROT
STATE OF MANE




gy

2 40 | 1esus

€002 *0¢ AInr :eipg

4€?@
Q’@q‘ B>

GZ°9G5 "ON NId

UO 1 IDO0O |9y WDe_ILS
v1SNony
SINININTI N

I

7Ol

41104

52

[

SSd—
A&%\/&@%\/&é%\/&fV\/Aﬁ7\/ﬂW%ﬁ

.

jouuny?) buisix 3

2 11bjeg 988
doudls 8dojs opis

>

o
Sheistd

‘ dpudit j00

iy
A

i

g ippeg 99s

‘NOT1vd04400 gLNH

UO 11Dl Jodsun ] 40 LUswindeg auibDp

UOISURIXT JIY WW Q0 Pesodold

dpudia papunoy - yum
UO1j0R10.4d JBIUI PIDPUDIS

3 1ibieQ 995
oo cId yuoqg
dpadias pepunoy

(L X §°8)



uonoes dpudly edojS opis

D lipged

doudry papunoy A\ / — wWbBHS B
e
! o

L, ¢

005

ooz 1

UOHDABI T dD.1dly [00y

110190

YIPIM WOJOG [RUUDYD SIHUS SSOIID FID|
JBUIPIqUIS U (OG]
dpidL) Papunos pipf PUDH ——,

& SaTIDA T i
1%
05% 8

000 ¢

U0J08s WDolIS 1poIdA )
V110180

(88d01S 8pIs (jog)
yung Jo doj U0 J8jus)

LOYUDIG J01JU0D UOISOIT WW DOZ/
—— wDsS P
2BYS U0 SOULUDIS Griys — 0077/’ !

vl 000 S

556.25

PIN No.:
Date:
Sheet

2003

Julty 30,

ot

2

IMPROVEMENTS

104

ROUTE

AUGUSTA
Stream Relocation

Maine Department of Transportation

W
o
W
=
zZ =z
o<
—_
— a
<< n
o o
O w
oo
o =
S =
]
© o=
Lt
an]
= v
>
&}
T o
=
T
=}
o
<<
[P

(Ll X 6°8)




N
1%

~
ER

S

%
§

V¢
; ‘\\ EAN AV ¢

O

) =

[

%

WY 2 R _

Xy
3%
Y

AR

o

/\\\\M@«»\\\\\\#\\\
\.NWM\M\QQ\\\ \\\\\\\ 72777,

MAINE DEPT. OF TRANSPORTATION
AUGUSTA THIRD BRIDGE PROJECT

DOT PIN 556.11

%
&






